ABC Bid Data

BROCKSTONE BUILDERS, INC.
600 HARVEY ROAD, MANCHESTER NH 03103-3320

CONCORD
80943RA
NON-FEDERAL
Divinivn af Fublic Whrks
PROJECT: CONCORD
STATE PROJECT NUMBER:  80943RA
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: Juty 19, 2017, 02:00 PM
SCOPE OF WORK: AASF Manger Doar Upgrade Certified by:
COMPLETION DATE: October 26, 2018 Admiviairaior
LOCATION: Merrimack
Summary of Bidders
Contractor Bid Amount nk
K-CON, INC $2,239,611.00 A
2728 SPRUILL AVENUE, CHARLESTOWN SC 29405
BUCK, T. CONSTRUCTION, INC. -$2,284,520.00 B
302B AUBURN ROAD, TURNER ME 04282
TURNSTONE CORPQORATION $2,379,000.00 C
479 NASHUA STREET, MILFORD NH 03055-3705
$2,499,289.00 D



PSS&E K-CON, INC BUCK, T. CONSTRUCTION, INC.
2728 SPRUILL AVENUE 3028 AUBURN ROAD
CHARLESTOWN, SC 29405 TURNER, ME 04282
Item No. |Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Ttems
901 PROVIDE AND INSTALL SEVEN (7) HANGER DOORS |U 1.00] $1,860,000.00] $1,860,000.00] $2,149,611.00{ $2,149,611.00] $2,194,520.00 $2,194,520.00
AS PER PLANS AND SPECS
ALLOWANCE #1 FOR ADDITIONAL STRUCTURAL .
802 |SUPPORT FOR HANGER DOORS AND UNEORESEEN $ 60,000.00 $1.00 $60,000.00 $1.00 $60,000.00 $1.00 $60,000.00,
CONDITIONS
803 ALLOWANCE #2 FOR UNFORESEEN CONDITIONS $ 30,000.00 $1.00] $30,000.00 $1.00 $30,000.00 $1.00 $30,000.00
AND OWNER INTIATED CHANGES
Totals: $1|950;000.0g $2,239,611.00 $2,284,520.00
ADD ALTERNATES 80943RA
ADD ALTERNATE #1
991 ADD ALTERNATE #1 ALL WORK ASSOCIATED WITH {U 1.00 544,000.00 844,000.00) 546.854,00] $465.564.00 $35.900.00 $35.000.00
CARPETING ROOMS PER DRAWING G1.1
Totals: $44,000.05| $46,864.00 535.900.0(1'
ADD ALTERNATE #2
ADLD ALTERNATE #2 ALL WORK ASSOCIATED WITH
g : Q
992 ADDING FIVE(5) UNIT HEATERS & ASSOCIATED u 1.00 $155.000.00] $155.000.60 $164,119.00 51984,119.00 51G64.000.00 5164.000.00
MECHANICAL & ELEC
Totals:] ST




PSEZE TURNSTONE CORPORATION| BROOKSTONE BUILDERS, INC,
479 NASHUA STREET 600 HARVEY ROAD
MILFORD, NH 03055-3705 | MANCHESTER, NH 03103-3320
item No. _|Description Unit __ [Quanti Unit Price____|Total Unit Price _|Total UnitPrice _ |Total
ms
901 PROVIDE AND INSTALL SEVEN {7) HANGER DOORS |U 1.00] $1,860,000.00] $1,860,000.00] $2.289.000.00] $2,289,000.00] $2.408.288.00 $2,409,289.00
AS PER PLANS AND SPECS
ALLOWANCE #1 FOR ADDITIONAL STRUCTURAL -
902 SUPPORT FOR HANGER DOORS AND UNFORESEEN |° 60,000.00) $1.00]  $60,000.00 $1.00]  $60,000.00 $1.00 $60,000.00
CONDITIONS
903 ALLOWANCE #2 FOR UNFORESEEN CONDITIONS _ [$ 30,000.00f $1.00]  $30,000.00 $1.00f  $30,000.00 $1.00) $30,000.00
AND OWNER INTIATED CHANGES
Totals: $1,950,000.0 $2,379,000.00 $2,499,285.0
ADD ALTERNATES 80943RA
ADD ALTERNATE #1
991 ADD ALTERNATE #1 ALL WORK ASSOCIATED WITH |U 1000  $44.00000]  $44.00000] 44100000 344100000  50.599.00 $50.599.00
CARPETING ROOMS PER DRAWING G1.1
Totals] $44,000.0 $44,100.00 $50,599.0
ADD ALTERNATE #2
TTH car P i -
992 ADDING FIVE(S) UNIT HEATERS & ASSOCIATED U 1000 5155000000 515500000 s220200.00] s2z0.200.00 5235 557.00) $235,567.00
MECHANICA| & ELEC
Totals: $155,000.0 $220,200.00 $236,557.00f







